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1. Purpose and Description of Services 

1.1.  Introduction 

In this Request for Proposal (RFP), the California Public Utilities Commission�s (CPUC 
or Commission) Consumer Protection and Safety Division (CPSD), formerly the 
Consumer Services Division (CSD), solicits qualified bidders for Consultant (or 
Contractor) services to perform an independent audit of Pacific Gas and Electric�s 
(PG&E) Vegetation Management Programs.  The Commission ordered the audit in 
Decision (D.) 99-07-029, which will be conducted under the direction of the 
Commission�s investigative unit, CPSD.  The Decision is available on the Commission 
website.  The contract term is for approximately two (2) years, expiring August 20, 
2004.  The contract is anticipated to start January 27, 2003 and extend through August 
20, 2004.   
 
The Commission invites bidders to estimate the number of hours required to complete 
each task presented in Section 2.  The sealed bid should also detail the number of 
hours required to complete each task, the cost for each task, and the cost estimate for 
the entire project.  The Commission may amend the contract to meet circumstances 
that may change during the conduct of the audit.  Additional tasks assigned as part of 
an amended contract would be compensated at the approved base rate. 
 
 



Revised October 25, 2002 

3 

 
1.2.  Background 

 
The Commission investigated PG&E�s vegetation management practices, and on  
July 20, 1999, D. 99-07-029 was issued on this matter. 
 
D. 99-07-029 required PG&E to fund up to $22.7 million in vegetation management 
over the next 3 to 5 years.  It ordered PG&E to contribute $6 million contribution to the 
State of California General Fund.  PG&E has made this payment.  A breakdown of the 
future expenditures constituting the $22.7 million follows: 
 
 Public Safety Awareness Programs   $ 5.0 million 
 
 Quality Assurance and Audit Programs      1.9 million 
 
 Independent Audit Program       1.7 million 
 
 External Consultant Cost Reimbursement     0.1 million 
 
 PG&E Tree Removal/Replacement Program             14.0 million 
 
This RFP is concerned with the Independent Audit Program listed above. 
 
1.2.1 Process for Evaluating Invoices 
 
The Contractor shall forward invoices for completed work to the Commission�s Project 
Manager.  The invoice shall include, but not be limited to, the tasks completed or 
performed, personnel who completed or worked on the tasks, number of hours 
personnel worked on the tasks, direct and indirect costs (Refer to Section 5, 
Attachment 3). 
 
1.2.2 Program Management and Staffing 
 
Unless otherwise stated, the Commission�s Project Manager is Zee Wong, who will be 
the point of contact for the Consultant.  The Consultant will report to the Project 
Manager. 
 
1.3.  Objectives 

The independent audit is part of an overall remedy to ensure that PG&E�s tree-
trimming and Vegetation Management Programs comply with the orders, rules and 
regulations of the Commission. 
 
The objectives of the independent audit are to provide assurances that PG&E 
maintains its tree-trimming and Vegetation Management Programs in a manner that is 
consistent with the Commission�s safety and service quality standards thus assuring 
service reliability.   
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The funding criteria are listed below to provide guidance in the project evaluation 
process.  The highest funding priority will be accorded to activities that evaluate and 
audit PG&E�s: 
 

1) Vegetation control performance in the field, including the electronic 
database to monitor customer refusals (customer refusals are where a 
customer does not allow PG&E onto the property to perform vegetation 
control management which includes tree-trimming activities) implemented to 
conform with the terms of Commission Orders; 

 
2) Vegetation control management; and 

 
3) Recorded vegetation control costs. 

 
The specific objectives are to: 
 

• Perform an independent audit of PG&E�s Vegetation Management 
Programs, including its system-wide management, its vegetation control 
performance in the field, and the electronic database to monitor customer 
refusals.  Customer refusals are where a customer does not allow PG&E 
onto the property to perform vegetation control management activities.   
The audit is to include random field inspections to monitor and assess the 
effectiveness of PG&E�s vegetation management and control performance 
in the field, electronic data base accuracy and reliability, and the various 
internal tracking mechanisms implemented to conform with the terms of 
the Settlement Agreement.   

 
• Perform an independent audit of PG&E�s vegetation control management 

and quality assurance programs to ensure that they are sound, consistent 
with industry standards, and comply with the California Public Utilities 
Code and Commission orders.  

 
• Perform an independent audit of PG&E�s recorded vegetation control 

costs.  
 

• Perform an independent audit of PG&E�s response to tree-trimming calls 
made from PG&E�s employees to PG&E�s internal Compliance and Ethics 
Helpline to ensure that such calls are acted upon in a timely manner 
consistent with industry standards and the California Public Utilities Code 
and Commission orders. 

 
• Perform an independent audit of PG&E�s process of handling, and its 

response to, non-conforming conditions received by the 24-hour phone 
line, and other reported immediate safety hazards and tree-vegetation 
contacts with power lines, to determine whether such reports are handled 
in a timely and appropriate manner consistent with industry standards and 
the California Public Utilities Code and Commission orders. 
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• Perform an independent audit to ensure that PG&E�s shareholders fund 
PG&E�s tree removal/replacement program.  

 
• Perform an independent audit to ensure that PG&E funds designated for 

PG&E Vegetation Management programs are expended in accordance 
with Commission orders, rules and/or regulations. 

 
1.4.  Organization of the Remainder of the RFP 
 
The rest of this RFP is organized as follows:  
 

! Section 2 presents a detailed work scope, 

! Section 3 describes the minimum qualifications for proposers/bidders, 

! Section 4 details the proposal requirements, 

! Section 5 provides the required attachments, and 

! Section 6 presents the sample standard agreement (STD 213). 
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2.  Detailed Scope of Work 

2.1.  Overview 
This section discusses the overall work scope for the independent audit process.  
Broadly, the independent audit process involves ensuring that PG&E�s Vegetation 
Management programs promote public safety, conform to the terms of the 
Commission�s order and are in compliance with Commission rules and regulations. 

 
2.2.  Independent Audit Objectives and Tasks 

The specific objectives for the independent audit are as follows: 
 

• Perform an independent audit of PG&E�s Vegetation Management 
Programs, including its system-wide management, vegetation control 
performance in the field, and the electronic database to monitor customer 
refusals to determine efficacy of PG&E's efforts to comply with the 
Commission�s order(s) and the accuracy of PG&E�s records and 
statements about its compliance with Commission orders.  The audit is to 
include random field inspections to verify the audit findings of PG&E�s 
vegetation management and control performance, electronic data base 
accuracy and reliability and the various internal tracking mechanisms 
implemented to conform with the terms of the Commission�s order.    

• Perform an independent audit of PG&E�s vegetation control management 
quality assurance process to ensure that it is sound, consistent with 
industry standards, and complies with the California Public Utilities Code 
and Commission orders.   

• Perform an independent audit of PG&E�s recorded vegetation control 
costs.   

• Perform an independent audit of PG&E�s response to tree-trimming calls 
from PG&E�s employees made to PG&E�s internal Compliance and Ethics 
Helpline to ensure that such calls are acted upon in a timely manner 
consistent with industry standards and the California Public Utilities Code 
and Commission orders.  

• Perform an independent audit of PG&E�s process of handling, and its 
response to, non-conforming conditions received by the 24-hour phone 
line, and other reported immediate safety hazards and tree-vegetation 
contacts with power lines, to determine whether such reports are handled 
in a timely and appropriate manner consistent with industry standards and 
the California Public Utilities Code and Commission orders.  

• Perform an independent audit to ensure that PG&E�s shareholders fund 
PG&E�s tree removal/replacement program.   

• Perform an independent audit to ensure that PG&E funds designated for 
PG&E Vegetation Management Programs are expended in accordance 
with Commission orders, rules and/or regulations. 
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The specific tasks for the independent audit are the following: 
 

• Task 1: Refine the Scope of Work, 
• Task 2: Initial Meeting with PG&E Personnel 
• Task 3:  Record Review 
• Task 4: Contractor Work Review 
• Task 5: Field Review 
• Task 6:  Incident Review 
• Task 7: Planning Review 
• Task 8:  Internal Audit Review 
• Task 9: Monthly Reports and Briefings 
• Task 10: Semi-Annual and Final Reports and Briefings 

 
Each of these is described below. 
 

2.3.  Task 1: Refine the Scope of Work 

The first task in the independent audit process will be to meet with the Project 
Manager and refine the independent audit work scope.  This will involve having a 
project initiation meeting to discuss and finalize the audit goals and objectives, specific 
tasks, the schedule and the budget.  The result of this process shall be a detailed final 
work plan deliverable to the Commission. 
 

2.4. Task 2: Initial Meeting with PG&E Personnel 

The purpose of this task is to become familiar with and to understand PG&E�s 
Vegetation Management Program.  Contractor (or Consultant) shall meet with PG&E 
personnel to obtain an overview of their Vegetation Management Program and 
financial records associated with the program.  This would include, but not be limited 
to, understanding and reviewing the electronic database, records (i.e., customer 
refusal records where customers refuse PG&E access to their property and PG&E is 
unable to perform vegetation control management activities, pre-and post-inspection 
records, contract agreements and costs related to the Vegetation Management 
Program), hotline records (i.e., customers calls to the 1-800 number when a tree is an 
immediate or potential hazard), financial records.  Contractor shall provide a detailed 
report outlining PG&E�s Vegetation Management Program to the Commission.   
 

2.5.Task 3: Record Review 

PG&E has a record of the approximate number of trees associated with a circuit.  
These records are used to plan pre- and post-inspections, tree-trimming, and quality 
assurance process.  Various independent contractors perform pre-inspections, post-
inspections, tree-trimming, and quality assurance in order to ensure the work is 
conducted properly.  Contractor shall review these records in order to ensure that 
PG&E is completing the field work and maintaining thorough and accurate records.  
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Contractor shall also examine records documenting the process for identification of 
dead, rotten, and decayed trees, and what identify and confirm what remedial 
measures are taken with respect to these trees.  Contractor will ensure that the pre-
inspection notes and post-inspection notes concur with each other. 
 
Contractor shall review documents pertaining to PG&E�s Helpline number and their 
internal Compliance and Ethics Hotline number to confirm that any tree trimming 
issues or complaints were properly addressed in a timely manner and were consistent 
with industry standard and the California Public Utilities Commission orders.  
 
Contractor shall review all financial records associated with the vegetation 
management program to assure that all costs are prudent, necessary, and supported 
by documentation.   
 

2.6.  Task 4: Contractor Work Review  

Contractor shall review the work product of PG&E�s independent contractors and 
employees that are directly associated with the Vegetation Management Program to 
determine the level of efficiency and accuracy of workers� work product, including pre-
inspectors, post-inspectors, Quality Assurance Program inspectors, and tree trimmers.  
The review of the work product will include, but is not limited to, the following: records 
documenting work performed in the field, up-to-date reports of geographic areas 
inspected, knowledge of state and Commission laws, rules and regulations with 
respect to tree line clearance and safety, and general knowledge of tree species and 
growth patterns.  Contractor�s review will evaluate whether the field performance of 
PG&E�s contractors and personnel is conducted in a timely manner that promote 
safety and reliability throughout PG&E�s service territory, represents a thorough and 
accurate review and reporting of compliance with the Commission�s tree line clearance 
orders, rules, and laws. 
 

2.7.  Task 5: Field Review 

Random periodic field samples of PG&E�s service territory shall be inspected by the 
Contractor to insure that PG&E�s independent contractors and PG&E employees 
thoroughly and accurately documented the condition of all trees in PG&E�s service 
territory, and reported all existing violations or potential hazards of state law or 
Commission orders, rules or regulations.  Contractor shall develop specifications for 
determining a reasonable sample of PG&E�s entire service territory reflecting a 
representative geographic and demographic cross-section of PG&E�s territory.  The 
representative sample will reflect a statistically significant percentage of the territory, 
and will be statistically defensible, and subject to review and approval by the 
Commission.  The field review should ensure that the Vegetation Management 
Program complies with appropriate State laws, as well as all Commission orders, rules 
and regulations.  During field review, if the Consultant finds a noncompliance with 
General Order 95, Rule 35 and/or the Public Resource Code, Sections 4292 and 



Revised October 25, 2002 

9 

4293, the Consultant shall notify the Commission�s CPSD, in writing, within 24 hours of 
finding the noncompliance.  
 

2.8 Task 6: Incident Review 
Contractor shall review tree related incidents that are reported to the Commission�s 
CPSD and determine if a correlation exists between the date of the incident and the 
date of last trim of the tree and of the area. 

 
2.9.  Task 7: Planning Review 

Contractor shall review PG&E�s current plans and recommend any changes to the 
Vegetation Management Program and database to ensure that the changes will either 
lower costs and/or promote a greater overall level of compliance by the program.  
Contractor shall provide documentation of PG&E�s analytical process for revising its 
current program, including the type of changes considered, alternatives considered, 
expected outcome of any changes to the existing program, and the method for 
determining what this outcome will be. 
 

2.10.  Task 8: Internal Audit Review 
Contractor shall review PG&E�s internal audits on both the operational side and the 
financial side of the Vegetation Management Program to determine if PG&E is 
conducting an adequate level of quality assurance of the program. 
 

2.11.  Task 9: Monthly Reports and Briefings 
Contractor shall provide a monthly status report to the Project Manager on the status 
of the audit including, but not limited to, activities that took place the previous month, 
activities that are planned for the next month, identification of any deficiencies with the 
programs reviewed and, recommendations to correct any deficiencies.  Contractor 
shall provide verbal briefings as requested by the Project Manager.  Contractor shall 
work with the Project Manager and her designees to develop a structured report form 
for this monthly report. 
 

2.12.  Task 10: Semi-Annual and Final Reports and Briefings 
Provide semi-annual reports to document the activities that took place during the year, 
including deficiencies with the program, recommendations to correct the deficiencies, 
and implementation of the corrective action.  A schedule shall be included to show that 
the deficiencies identified are corrected in a timely manner.  Contractor shall provide 
semi-annual and final briefings to individuals designated by the Project Manager.  
The semi-annual and final reports should analyze the efficacy of PG&E�s efforts to 
comply with the terms of the Commission order, the accuracy of PG&E�s records and 
statements about its compliance with the Commission order, and the overall status of 
PG&E�s Vegetation Management Program.   
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3.  Minimum Qualifications for Proposers/Bidders 

3.1.  Overview 

This section presents minimum requirements, when using a team approach along with 
required information, to include in the proposal on team qualifications. 
 

3.2.  Requirements for Teams 

Bidders may form teams to bid on the scope of work contained within this RFP.  
However, if a team approach is used, all subcontracting firms must be identified in the 
bidder�s proposal.  If a team is selected, substitution of subcontracting firms will be 
strictly subject to pre-approval of the Program Manager and will necessitate amending 
the existing contract.  The bidder has to act as Prime Contractor.  The Commission will 
require that the Prime Contractor be responsible for a minimum of 30% of the work 
performed as measured by total hours billed. 
 

3.3.  Requirements for Proposal Qualifications 

Proposals shall include, but not be limited to, the following: 
 

1. Qualifications and experience by project of all individuals who would perform 
work (including any subcontractor personnel). 

 

2. Names of all individuals who would perform work (including any 
subcontractor personnel).  No substitution of personnel will be permitted 
without prior written approval of the Commission�s Program Manager. 

3. Previous experience of the contractor and any subcontractors in performing 
similar work.  Experience should include, but not be limited to, the following: 
vegetation control performance, including electronic database; vegetation 
control management; and recorded vegetation control costs.    

4. The staffing proposal must include up-to-date, detailed resumes of the 
proposed staff.  These resumes are to include a description of 
responsibilities in other assignments that are used as examples.  
Descriptions that are limited to �participated� or �assisted in� are of little value 
in determining the qualifications and experience of these individuals and will 
not be considered adequate for evaluation of staff qualifications and 
proposed assignments. 

5. The approximate percentage of time to be devoted by all members of the 
staff who will be participating. 

6. References from clients of previous projects performed by the contractor. 
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3.4 Conflict of Interest. 
 
3.4.1. Automatic Disqualification  The following conditions, for any prospective team 

member (firm, firm management, project management, or assigned individuals, 
and any subcontractors), constitute automatic disqualification from the 
selection process: 

 
a. Current contracts/employment with, or active proposals before, Pacific Gas 

& Electric Co. or any parent, subsidiary, or affiliate thereof.
1
  

 
b. Employment by the Commission within the last twelve (12) months which 

involved any employee working on Decision 99-07-029. 
 

3.4.2.  Former state employees: 
 

a. For the two-year period from the date of leaving state employment, no 
former state officer or employee may enter into a contract in which that 
person was engaged in any of the negotiations, transactions, planning, 
arrangement or any part of the decision-making process relevant to the 
contract while employed in any capacity by any state agency. 

 
b. For the twelve-month period from the date of leaving state employment, no 

former state officer or employee may enter into a contract with any state 
agency if that person was employed by that state agency in a policy-
making position in the same general subject area as the Request for 
Proposal within the twelve-month period prior to that person leaving state 
service.  This does not apply to contracts with former employees as an 
expert witness, or continuation of attorney services the former employee 
was involved with prior to leaving state service. 

 
3.4.3.  Current State Employees: 
 

a. No officer or employee shall engage in any employment, activity, or 
enterprise from which the officer or employee receives compensation or 
has a financial interest and which is sponsored or funded by any state 
agency unless the employment, activity, or enterprise is required as a 
condition of regular state employment. 

 
b. No officer or employee shall contract on that person�s own behalf as an 

independent contractor with any state agency to provide goods or 
services. 

 
3.4.4.  Conflict of Interest  1) Provide a statement, signed by the principal of each 
participating firm, that the conditions specified in Section 3.4.1 (Automatic 
                                                           
1
 Subcontractors to current contracts with PG&E, its parent, subsidiaries or affiliates 

are not automatically disqualified as long as the total value of all such subcontracts 
does not exceed $25,000.  Any such subcontracts must be described in the Conflict 
of Interest section below. 
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Disqualification), as resulting in automatic disqualification do not exist for any 
proposed team member (prime or subcontractor, firm or individual).  2) Other 
conditions may render a team unable to give impartial, technically sound, objective 
assistance and advice, otherwise result in a biased work product, or result in an unfair 
competitive advantage.  In order to properly evaluate and judge the proposed team, 
and avoid termination and/or controversy at a later stage, DISCLOSE for each 
participating firm and individual: 
 

a. Prior contracts during the last three years in any category with Pacific Gas & 
Electric Co. or any parent, subsidiary, or affiliate thereof; and any special 
relationship between the team, firm or assigned individuals and employees 
of the above named firm.  (For contracts, provide the total amount of 
payments, duration and nature of service.)  

b. Any current subcontracts to contracts with PG&E. (Provide the total amount 
of payments duration and nature of service provided.)

2
  

c. Contracts during the last three years, including current contracts, with any 
state agency that is a party to the Commission Decision, and any special 
relationship between the team, firm, or assigned individuals and employees 
of the above-named agency.  (For contracts, provide the total amount of 
payments, duration and nature of services provided.)  

d. Contracts during the past three years, including current contracts, with any 
party to the Commission Decision other than a state agency, and any 
special relationship between the team, firm, or assigned individuals and 
employees of the above-named entity.  (For contracts, provide the total 
amount of payments, duration and nature of services provided.)  

e. Any current business relationship (including active proposals) or pecuniary 
interest in the entities described in paragraphs (a.) and (b.) above in Section 
3.4.4.  (List the entity�s name, the nature, the scope and duration of the 
relationship or interest and its total monetary value.) 

f. Any work performed within the last three years for other electric utilities, 
companies or entities planning, developing, constructing or operating the 
delivery of energy or ancillary services to California consumers (including 
marketing, brokering, financial instruments and demand-side management). 
(Provide the client name, total amount of payments, duration and nature of 
services provided.)   

g. Any current business relationship (including active proposals) or pecuniary 
interest in the firms described in paragraphs (a.) and (b.) of Section 3.4.4.  
Provide the firm's name, the nature, scope and duration of the relationship 
or interest, and its total monetary value. 

 

                                                           
2
 As discussed in footnote 1, if the total value of all such subcontracts exceeds 

$25,000, then the subcontractor would be automatically disqualified. 



Revised October 25, 2002 

13 

4.  Proposal Requirements 

4.1.  Time Schedule for Submission and Review of Proposals 

It is recognized that time is of the essence.  All proposers/bidders are hereby advised 
of the following schedule and will be expected to adhere to the required dates and 
times.  The following table shows the timetable of events: 
 
Table 4-1:  Timetable of Events     Tentative Dates 

Event Date 

Request for Proposal (RFP) issued and advertised Revised October 25, 2002 

October 11, 2002  

Deadline for written questions regarding this Request for 
Proposal 

November 8, 2002 

October 25, 2002 

Proposals are submitted no later than 5:00 p.m. November 22, 2002 
November 8, 2002 

Evaluation of written bids complete December 6, 2002 

November 22, 2002 

Bidder interviews start December 16, 2002 

December 2, 2002 

Bidder interviews end  December 27, 2002 

December 13, 2002 

Evaluation of proposals completed January 10, 2003 

December 27, 2002 

Public bid opening held at 505 Van Ness Ave. January 20, 2003 

January 6, 2003 

Proposed award notice will be posted at 505 Van Ness 
Avenue 

January 22, 2003 

January 8, 2003 

Contract awarded (if no protest is filed by deadline) January 29, 2003 

January 15, 2003 

Contract approved and signed by the Commission & 
Consultant (date approximate) and approved by Department 
of General Services 

February 10, 2003 

January 27, 2003 

Contract work starts  February 10, 2003 

January 27, 2003 
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4.2.  Work Plan and Schedule Requirements 
Independent Audit Tasks 

The following lists the deliverables and estimated target completion dates for 
Independent Audit tasks.  Note that all dates are tentative. 
 

" Task 1: Refine the Scope of Work.  Finalize the audit goals and 
objectives, specific tasks, and the schedule and budget, and produce a 
detailed final audit plan. 

─ Deliverable:  Audit Plan. 
─ Target completion date:  Within 2 weeks of the contract start date. 

 
" Task 2: Initial Meeting with PG&E Personnel.  The contractor shall 

acquire a thorough, detailed understanding of PG&E�s Vegetation 
Management Program, including, but not limited to, tree-trimming 
activities and records, vegetation control activities and records, the 
electronic database and refusals procedure, and the procedure to 
responses to calls from the internal and external helpline where calls are 
received when a tree is a potential or immediate hazard.  

─ Deliverable: Report Outlining PG&E�s Vegetation Management Program. 
─ Target completion date: Within 3 weeks of the contract start date. 

 
" Task 3:   Record Review.  Review records pertaining to the Vegetation 

Management Program including: pre- & post inspections, tree-trimming, 
quality assurance, financial records, 1(800) Helpline records and internal 
Compliance and Ethics Hotline. 

─ Deliverables: Statement of findings to be included in monthly reports and 
Semi-Annual and Final Reports. 

─ Target completion date: Ongoing. 
 

" Task 4: Contractor Work Review.  Ensure that workers in the PG&E 
Vegetation Management Program are appropriately trained, aware of and 
performing their duties in accordance with State Laws and PG&E�s 
specification. 

─ Deliverables: Statement of findings to be included in monthly reports and 
Semi-Annual and Final Reports. 

─ Target completion date: Ongoing. 
 

" Task 5: Field Review.  Conduct random periodic field samples of PG&E 
service territory to ensure overall vegetation management is in 
compliance with State Laws.  During the field review, if the Consultant 
finds a noncompliance with General Order 95, Rule 35 and/or the Public 
Resource Code, Sections 4292 and 4293, notify the Commission�s CPSD 
within 24 hours of finding the noncompliance.  

─ Deliverables: Prior to performing the field samples, submit a plan to the 
Project Manager showing the number and locations of field samples.  
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Upon completion of the sampling, submit a report to Project Manager, 
summarizing the findings.  If applicable, submit a letter to the 
Commission�s CPSD regarding the noncompliance with General Order 95 
and the Public Resource Code, within 24 hours of finding the 
noncompliance. 

─ Target completion date: Ongoing. 
 

" Task 6: Incident Review.  Review incident records and determine if a 
correlation exists between the date of an incident and the date of the last 
trim. 

─ Deliverable: Statement of findings to be included in monthly reports and 
Semi-Annual and Final Reports. 

─ Target completion date: Ongoing. 
 

" Task 7: Planning Review.  Evaluate current changes planned for 
Vegetation Management Program to ensure these changes will lower 
costs and/or promote a greater overall level of compliance. 

 ─ Deliverable: Statement of findings to be included in monthly reports and 
Semi-Annual and Final Reports. 

─ Target completion date: Ongoing. 
 

" Task 8: Internal Audit Review.  Conduct an internal audit of PG&E�s 
Vegetation Management Program to determine the state of the 
program�s quality assurance. 

─ Deliverable: Statement of findings to be included in monthly reports and 
Semi-Annual and Final Reports. 

- Target completion date: Ongoing.  
" Task 9: Monthly Reports and Briefings.  A detailed statement of the 

status of the audit, the previous month�s activities and the planned 
month�s activities. 

─ Deliverable: Monthly Written Reports and Verbal Briefings (as Needed). 
─ Target completion date:  Monthly and at the start to the end of the project.  

 
" Task 10: Semi-Annual and Final Reports and Briefings.  Semi-Annual 

reports will document the activities that took place during the year, 
including deficiencies with the program, recommendations, and 
implementation of the corrective action.  The final report will report on the 
efficacy of PG&E�s effort to comply with the terms of the Settlement 
Agreement, and all findings.  Provide briefings upon delivery of the semi-
annual and final reports.  

─ Deliverable: Semi-Annual and Final Reports and Briefings 
─ Target completion date: June 30 and December 31 of each year and a 

Final Report at the end of the contract.  
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4.3.  Cost Detail Format  

The proposed work should be broken down into the Work Plan and Work Schedule for 
the purpose of this proposal.  The total costs of all tasks and milestones cannot 
exceed $1.7 million.  Use the Sample Cost Proposal Worksheet (Attachment 3 in 
Section 5 of this RFP) as a guide in preparing your cost proposal. 
 

4.4.  Format of Proposals 

The proposal shall include the following information: 
 
Overview of Proposal 

Describe the purpose and objectives of the audit and how the proposal is arranged. 
 
Bidders Business Information 

! State your firm�s full name, address, and, if applicable, the branch office and 
any subcontractors that would perform or assist in performing any of the 
work.  

! Designate persons authorized to act on behalf of your firm during contract 
negotiations.   

! State your earliest available starting date.   
! State the names, addresses, and telephone numbers of the key personnel of 

your firm who would be working as Consultants.  Include a copy of each key 
staff member�s resume.   

! Include a management and organization chart of the proposed organization 
and team, including any Prime Contractor and subcontractor relationships.    

! Show the proposed relationships between the project Coordinator, key 
personnel, support staff and other resources that are expected to participate 
in the project, showing which aspects of the work each person will be 
responsible for performing and the approximate percentage of his/her time 
devoted to the project.    

! If subcontractors are a part of the bidder�s team, the requested information, 
including current resumes, must be provided for them as well as the Prime 
Contractor.   

! The proposal should designate the key personnel assigned to this contract 
with the understanding that the Commission will require that all professional 
work billed under this contract be performed by the identified personnel, with 
approximately the same time commitment as indicated in the organization 
chart. 

 
Technical Issues 

Discuss the technical issues involved in conducting this independent audit, including 
those presented in this RFP.    
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Work Tasks 

Submit a detailed work plan for accomplishing the tasks outlined in this RFP.  A 
detailed work plan should include the following: 
 
! Describe the management process by which the deliverables specified in the 

Scope of Work will be accomplished.    
! Describe your firm�s management procedures for planning, scheduling, and 

budgeting, as well as the procedures to be used in controlling time used, 
dollars spent, and quality control over deliverables.   

! Describe the specific steps your firm intends to complete in performing the 
project tasks.  

! Describe prospective arrangements to remain in contact and to coordinate 
with the Commission�s Program Manager and consultant team. 

 
Project Schedule 

Submit a schedule for accomplishing the tasks and delivering work products.  The 
proposer/bidder should provide a conservative project timeline that estimates the 
number of days to complete each task element identified in the workplan, identifies 
and accounts for all possible delays, and meets the target deadlines with a high 
degree of certainty.  
 
Staffing Plan 

The proposal should include the personnel assigned to each task and the number of 
hours for each staffing type or staff level needed to complete each deliverable. 
 
Qualifications  

The proposal should also include the following supporting documentation:  
 
! Describe all applicable qualifications and provide detailed explanation of 

special capabilities directly related to conducting the independent audit.  
! Fully describe all previous experience performing audits of the type required 

under this RFP, and provide examples of previous deliverables.   
! Fully describe all previous contract work done with any of the investor owned 

or municipal utilities in California in the past five years.   
! Provide the Commission with two to five examples of previous work products.  

The examples of the work products should include, at the minimum, 
vegetation control performance (includes tree-trimming) in the field, including 
the electronic database to monitor a customer�s refusal to allow PG&E on the 
property to perform vegetation control activities; vegetation control 
management; and recorded vegetation control costs. 

 
! Provide a list of similar previous audits and list of references.   
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Forms and Attachments 

Attachments to be submitted with the proposal are provided in Section 5. 
 

4.5.  Submission Procedures  
Submission Requirements  

Proposers/bidders must comply with the following submission requirements: 
 

1. Proposals should provide straightforward and concise descriptions of the 
proposer's/bidder�s ability to satisfy the requirements of this RFP.  The 
proposal must be complete and accurate.  Omissions, inaccuracies, or 
misstatements will be sufficient cause for rejection of a proposal.  

2. Due to limited storage space, the proposal package should be prepared in 
the least expensive method (i.e., cover page with staple in upper left-hand 
corner, no fancy bindings).  

3. All proposals must be submitted under sealed cover and received at the 
Commission by November 8, 2002 by 5pm.  Proposals received after this 
date and time will not be considered.    

4. A minimum of four (4) copies of the proposal must be submitted.  
5. The original proposal must be marked "ORIGINAL COPY."  All documents 

contained in the original proposal package must have original signatures and 
must be signed by a person who is authorized to bind the proposing firm.  All 
additional proposal sets may contain photocopies of the original package.  

 
 
6.  The proposal package must be plainly marked with the RFP number and title 
and your firm name and address, and must be marked with "DO NOT OPEN", as 
shown in the following example: 
 
RFP (02-08-001-PG&E) 
Independent Audit of PG&E’s Vegetation Management Programs 
Firm XYZ 
Pawtucket, California 92111 
 
DO NOT OPEN 
 
If the proposal is made under a fictitious name or business title, the actual legal name 
of proposer/bidder must be provided.   
 
The bid price and all cost information must be submitted in a separate sealed 
envelope.  The envelope should be affixed to the outside of the proposal 
package and marked “Sealed Cost Proposal-DO NOT OPEN.”  Proposals not 
submitted under sealed cover and marked as indicated may be rejected.   
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7. All proposals shall include the documents identified in Section 5, Attachment 
1, Checklist.  Documents in your proposal must appear in the order that they 
are listed in Section 5, Attachment 1.    

8. Proposals must be mailed or delivered to the following address:    
California Public Utilities Commission 

ATTN:  Contracts, Room 2004 
505 Van Ness Ave 

San Francisco, CA 94102 
 

9. Proposals must be submitted for the performance of all the services 
described herein.  Any deviation from the work specifications will not be 
considered and will cause a proposal to be rejected.  

10. A proposal may be rejected if it is conditional or incomplete, or if it contains 
any alterations of form or other irregularities of any kind.  The State may 
reject any or all proposals and may waive any immaterial deviation in a 
proposal.  The State's waiver of immaterial defect shall in no way modify the 
RFP document or excuse the proposer/bidder from full compliance with all 
requirements if awarded the agreement. 

 
11. Costs for developing proposals are entirely the responsibility of the 

proposer/bidder and shall not be charged to the State of California.  
12. An individual who is authorized to bind the proposing firm contractually shall 

sign the Attachment 2 Proposal/Proposer/Bidder Certification Sheet (Section 
5).  The signature must indicate the title or position that the individual holds in 
the firm.  An unsigned proposal may be rejected.  

13. A proposer/bidder may modify a proposal after its submission by withdrawing 
its original proposal and resubmitting a new proposal prior to the proposal 
submission deadline.  Proposal modifications offered in any other manner, 
oral or written, will not be considered.  

14. A proposer/bidder may withdraw its proposal by submitting a written 
withdrawal request to the State, signed by the proposer/bidder or an agent 
authorized in accordance with number 8 above.  A proposer/bidder may 
thereafter submit a new proposal prior to the proposal submission deadline.  
Proposals may not be withdrawn without cause subsequent to proposal 
submission deadline.  

15. The awarding agency may modify the RFP prior to the date fixed for 
submission of proposals by the issuance of an addendum to all parties who 
received a proposal package.  

16. The awarding agency reserves the right to reject all proposals for reasonable 
cause.  If all proposals exceed the authorized budget, the agency is not 
required to award a contract.  

17. Proposers/bidders are cautioned to not rely on the State during the 
evaluation to discover and report to the proposer/bidder any defects and 
errors in the submitted documents.  Proposers/bidders, before submitting 
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their documents, should carefully proof them for errors and adherence to the 
RFP requirements.  

18. More than one proposal from an individual, firm, partnership, corporation or 
association under the same or different names, will not be considered.  
Reasonable grounds for believing that any proposer/bidder has submitted 
more than one proposal for the work contemplated herein will cause the 
rejection of all proposals submitted by that proposer/bidder.  If there is 
reason to believe that collusion exists among proposers/bidders, none of the 
participants in such collusion will be considered in this or future 
procurements. 

 
4.6.  Evaluation Procedures 

Proposal Evaluation Process 

The following process will be used to evaluate the Independent Audit proposals: 
 

a) After the bid deadline, each proposal will be checked for the presence or 
absence of required information in conformance with the submission 
requirements of this RFP.   

b) The State will put each proposal through a process of evaluation to 
determine its responsiveness to the State's needs.  

c) Proposals that contain false or misleading statements, or which provide 
references, which do not support an attribute or condition claimed by the 
proposer/bidder, may be rejected.  If, in the opinion of the State, such 
information was intended to mislead the State in its evaluation of the 
proposal, and the attribute, condition, or capability is a requirement of this 
RFP, it will be the basis for rejection of the proposal.  

d) Final selection will be based on the most responsive proposal with the lowest 
cost. 

 
Proposal Evaluation Steps 

Step 1 

The proposals that meet the minimum qualifications will be evaluated and scored 
according to the criteria indicated below.  A minimum of 80 points must be achieved in 
this phase to be considered responsive.  (A responsive proposal is one that meets or 
exceeds the requirements stated in this RFP.)  The Commission, based on information 
presented above under Section 4.5.1 Submission Requirements, established these 
criteria.  Below is an example of possible rating categories: 
 
! 20%:  Quality of the team: relevant experience and capabilities such as, but 

not limited to, vegetation control management, financial auditing, and records 
review.   

! 20%:  Responsiveness to the RFP: conceptual approach to accomplishing 
one or more tasks; creativity of proposal.  
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! 20%:  Quality of prior technical reports, financial records and preparation of 
meeting and administrative documents.  

! 20%:  Analytical techniques to be employed. 
 
! 10%:  Timeliness past record in providing deliverables and services on time 

and under budget. 
 
! 5%:  Response of references. 
 
! 5%:  Conflict of Interest. 

 
The maximum possible score in step 1 will be 100.  All bidders who score at or above 
80% of the total points in step 1 will become finalists and will move on to step 2. 
 
Step 2 

This step will consist of interviews and presentations from bidders who have achieved 
a score of 80 or higher in Step 1.  Proposers/bidders will be evaluated on the quality of 
their presentations and their answers to standard interview questions.  The 
presentations should consist of the proposer�s/bidder�s proposals to achieve the work 
tasks identified in this RFP.  Presentations will be scored on the basis of a total of 100 
possible points, with points distributed as follows:  
 
! 60% Presentation (content, understandability, schedule and budget of the 

project) 
! 40% Answers to Interview Questions 

 
All bidders who score at or above 85% of the total points in step 2 will become finalists 
and will move on to step 3. 
 
Step 3 

This step consists of opening and evaluating the sealed cost proposals.  All proposals 
that enter step 3 will have received 85 points or more in step 2 and are considered 
fully capable of performing the required services.  The sealed envelopes containing 
the bid price and cost information for the proposals that meet the format requirements 
and standards shall then be publicly opened and read.  The agreement will be 
awarded to the lowest responsible bidder meeting the requirements outlined in this 
RFP.  If no proposals are received, containing bids offering a price, which in the 
opinion of the awarding agency is a reasonable price, the awarding agency is not 
required to award an agreement (Public Contract Code 10344 (d), 10377 (d)). 
 

4.7.  Award and Protest 

Contract awards and protests will be governed by the following terms: 
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a) Whenever an agreement is awarded under a procedure that provides for 
competitive bidding, but the agreement is not to be awarded to the finalist 
who is also the low bidder, the low bidder shall be notified by telegram, 
electronic facsimile transmission, overnight courier, or personal delivery five 
(5) working days prior to the award of the agreement.  

b) Upon written request by any proposer/bidder, notice of the proposed award 
shall be posted in a public place in the office of the awarding agency at least 
five (5) working days prior to awarding the agreement.       

c) If any proposer/bidder, prior to the award of agreement, files a protest with 
the awarding agency on the grounds that the (protesting) proposer/bidder is 
the lowest responsible proposer/bidder, the agreement shall not be awarded 
until either the protest has been withdrawn or the Department of General 
Services has decided the matter. 
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d) Within five (5) days after filing the initial protest, the protesting 

proposer/bidder shall file with the Department of General Services and the 
awarding agency a full and complete written statement specifying the 
grounds for the protest.  The written protest must be sent to the Department 
of General Services, Office of Legal Services, 707 Third Street, 7th Floor, 
West Sacramento, California 95605.  A copy of the written protest must be 
mailed to the Commission at the address in Section 4.5.1, paragraph 8.  It is 
suggested that you submit any protest by certified or registered mail.  

e) Upon award of the agreement, Contractor must complete and submit to the 
awarding agency the Payee Data Record (STD 204), to determine if the 
Contractor is subject to state income tax withholding pursuant to California 
Revenue and Taxation Code Sections 18662 and 26131.  This form can be 
found on the Internet at www.osp.dgs.ca.gov under the heading FORMS 
MANAGEMENT CENTER.  No payment shall be made unless a completed 
STD 204 has been returned to the awarding agency.  

f) Upon award of the agreement, Contractor must sign and submit to the 
awarding agency, page one (1) of the Contractor Certification Clauses 
(CCC), which can be found on the Internet at www.dgs.ca.gov/contracts.  
This document is only required if the proposer/bidder has not submitted this 
form to the awarding agency within the last three (3) years. 

 
4.8.  Disposition of Proposals 

Upon proposal opening, all documents submitted in response to this RFP will become 
the property of the State of California, and will be regarded as public records under the 
California Public Records Act (Government Code Section 6250 et seq.) and subject to 
review by the public.  The State cannot prevent the disclosure of public documents.  
However, the contents of all proposals, draft proposals, correspondence, agenda, 
memoranda, working papers, or any other medium that discloses any aspect of a 
proposer's/bidder�s proposal, shall be held in the strictest confidence until the �Letter of 
Intent� (contract award) is posted. 
 
Proposal packages may be returned only at the proposer's/bidder�s expense, unless 
such expense is waived by the awarding agency. 
 

4.9.  Standard Conditions of Service 

The following standard conditions of service will be enforced: 
 

a) Service shall be available not later than January 27, 2003, after all approvals 
have been obtained and the agreement is fully executed.  Should the 
Contractor fail to commence work at the agreed upon time, the awarding 
agency, upon five (5) days written notice to the Contractor, reserves the right 
to terminate the agreement.  In addition, the Contractor shall be liable to the 
State for the difference between Contractor's Proposal price and the actual 
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cost of performing work by the second lowest proposer/bidder or by another 
contractor.  

b) All performance under the agreement shall be completed on or before the 
termination date of the agreement.  

c) The State does not accept alternate contract language from a prospective 
contractor.  A proposal with such language will be considered a counter 
proposal and will be rejected.  The State�s General Terms and Conditions 
(GTC) are not negotiable.  The GTC may be viewed at Internet site 
www.dgs.ca.gov/contracts.    

d) No oral understanding or agreement shall be binding on either party. 
 

4.10.  Preference Programs 

The standard contract language for the preference programs can be found at the 
Internet web sites listed below: 
 

1. Small Business Enterprise (SBE) 
 www.osmb.dgs.ca.gov/program.htm  

2. Target Area Contract Preference Act (TACPA) 
 www.osmb.dgs.ca.gov/tacpa/program.htm  

3. Local Agency Military Base Recovery Area (LAMBRA) Act 
 www.osmb.dgs.ca.gov/lambra/program.htm  

4. Enterprise Zone Act (EZA) 
 www.osmb.dgs.ca.gov/eza/program.htm  

5. Standard contract language for the Disabled Veteran Enterprise Program 
(DVBE) 
 www.osmb.dgs.ca.gov/dvbepp/program.htm  

 To view the DVBE package and obtain the required submittal forms, go to 
the web site listed above.   

 
4.11.  Disabled Veteran Business Enterprise Participation Program 

Requirements 

Public Contract Code Section 10115 et seq. establishes a contract participation goal of 
at least three percent (3%) for disabled veteran business enterprise (DVBE). This goal 
applies to a state agency�s overall contracting program. State agencies have the 
discretion to apply the DVBE participation goal to individual contracts. DVBE 
participation requirements are included for this contract. This solicitation attachment 
provides program information and bidder responsibilities for the DVBE Participation 
Program. Bidders must meet DVBE Participation Program requirements to be viewed 
as a responsive bidder and considered for contract award. Failure to submit a 
complete response may result in a non-responsive determination, in which case the 
bid will be rejected. 
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For bid response assistance, regarding DVBE, please contact the contracting official 
below:  

Ivan Jen 
California Public Utilities Commission 
505 Van Ness Avenue Room 2004, San Francisco, CA 94102  
Phone: 415-355-4994 
FAX: 415-703-5922 
E-mail: ivn@cpuc.ca.gov 
Department Homepage: http://www.cpuc.ca.gov 

The Office of Small Business Certification and Resources (OSBCR) offers program 
information and may be reached at:  

Department of General Services 
Office of Small Business Certification and Resources 
707 3rd Street 1st Floor Room 400 
West Sacramento, CA 95605  
Homepage: http://www.dgs.ca.gov/osbcr 
Receptionist: (916) 375-4940 or (800) 559-5529 
24-Hour Recording & Mail Request call (916) 322-5060  

 
4.12.  Required Attachments 

A complete proposal or proposal package will consist of the items identified below.  
For your proposal to be responsive, all required attachments must be returned.  If an 
attachment is not applicable to your firm, you must indicate �Not Applicable� on the 
form, sign it, and return it with your proposal.  Attachments 1 through 6 are applicable 
to all bidders.   
 
! Attachment 1: Attachment Check List 
! Attachment 2: Proposal/Proposer/Bidder Certification Sheet 
! Attachment 3: Cost Sheet (submitted under separate cover) 
! Attachment 4: Disabled Veteran Business Enterprise Participation 

Forms and Instructions 
─ Std. 840 Disabled Veteran Business Enterprise Participation Summary 

(page 1) (http://www.documents.dgs.ca.gov/pd/dvbe/std840.pdf) 
OR  

─ Good Faith Effort Documentation � Exhibit A � 
(http://www.documents.dgs.ca.gov/pd/dvbe/goodfaith.pdf) 

! Attachment 5:  Payee Data Record (STD 204) (if currently not on file) (may 
be found at www.osp.dgs.ca.gov) 

! Attachment 6:  Contractor Certification Clauses (CCC201).  (The CCC can be 
found at www.dgs.ca.gov/contracts.  Page one (1) must be signed and submitted 
prior to the award of the agreement, but is not required if the proposer/bidder has 
submitted this form to the awarding agency within the last three (3) years.  
(http://www.ols.dgs.ca.gov/Standard+Language/Archive/ccc201.htm) 

! Attachment 7:  Target Area Contract Preference Act (TACPA) 
(http://www.documents.dgs.ca.gov/osp/pdf/std830.pdf) 
! Attachment 8:  Enterprise Zone Act (EZA) 
(http://www.documents.dgs.ca.gov/osp/pdf/std831.pdf) 
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! Attachment 9:  Local Agency Military Base Recovery Area (LAMBRA) Act 
(http://www.documents.dgs.ca.gov/osp/pdf/std832.pdf) 

Section 5 contains copies of Required Attachments 1 through 3 that are a part of this 
agreement.  Attachments 4 through 9 must be downloaded from the Department of 
General Services web site.  If you would like a paper copy of Attachments 4 through 9, 
please contact Ivan Jen at email address ivn@cpuc.ca.gov or phone number (415) 
355-4994. 
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5.  Required Attachments 
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ATTACHMENT 1 

 

REQUIRED ATTACHMENT CHECK LIST 

 

A complete proposal or proposal package will consist of the items identified below. 

Complete this checklist to confirm the items in your proposal.  Place a check mark or �X� next to 
each item that you are submitting to the State.  For your proposal to be responsive, all required 
attachments must be returned.  This checklist must be returned with your proposal package also. 

 

  Attachment   Attachment Name/Description 

____ Attachment 1   Required Attachment Check List 

____ Attachment 2   Proposal/Proposer/Bidder Certification Sheet 

____ Attachment 3   Cost Sheet (Reminder:  This sheet must be submitted under 
separate cover as described in Section 4.5.1 of the RFP) 

____ Attachment 4   Disabled Veteran Business Enterprise Participation Forms and 
Instructions. The standard contract language for the Disabled Veteran 
Enterprise Program (DVBE) can be found at the Internet web site 
http://www.pd.dgs.ca.gov/dvbe/default.htm.  To view the DVBE 
package and obtain the required submittal forms go to this web site.  

      Std. 840 Disabled Veteran Business Enterprise Participation 
Summary (page 1)      OR 

      Good Faith Effort Documentation � Exhibit A 

____ Attachment 5   Payee Data Record (STD 204)  If currently not on file, this form can 
be found on the Internet at http://www.osp.dgs.ca.gov/ under the 
heading FORMS MANAGEMENT CENTER. 

____ Attachment 6   Contractor Certification Clauses (CCC201).  The CCC can be found 
on the Internet at www.dgs.ca.gov/contracts    Page one (1) must be 
signed and submitted prior to the award of the agreement, but is not 
required if the proposer/bidder has submitted this form to the 
awarding agency within the last three (3) years. 

____ Attachment 7   Target Area Contract Preference Act (TACPA). Contract language 
found at http://www.pd.dgs.ca.gov/edip/tacpa.htm 

____ Attachment 8   Enterprise Zone Act (EZA). Contract language found at 
http://www.pd.dgs.ca.gov/edip/eza.htm 

____ Attachment 9   Local Agency Military Base Recovery Area (LAMBRA ) Act. Contract 
language found at http://www.pd.dgs.ca.gov/edip/lambra.htm 
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ATTACHMENT 2 
 

PROPOSAL/PROPOSER/BIDDER CERTIFICATION SHEET 
 

This Proposal/Proposer/Bidder Certification Sheet must be signed and returned along with all the 
"required attachments" as an entire package with original signatures.  The proposal must be transmitted 
in a sealed envelope in accordance with the RFP instructions. 
 
Do not return the "Sample Standard Agreement" at the end of this RFP. 
 
A. Our all-inclusive cost proposal is submitted in a sealed envelope marked 

"Sealed Cost Proposal - Do Not Open". 
 

B. Place all required attachments behind this certification sheet. 
 
C. I have read and understand the DVBE Participation requirements and have included 

documentation demonstrating that I have met the participation goals or have made a good faith 
effort. 

 
D. The signature affixed hereon and dated certifies compliance with all the requirements of this 

proposal document.  The signature below authorizes the verification of this certification. 
 

An Unsigned Proposal/Proposer/Bidder Certification Sheet 
                      May Be Cause For Rejection 

1.  Company Name 2.  Telephone Number 2a.  Fax Number 
      (   )       (   )       
3.  Address 
      
Indicate your organization type: 
4.    Sole Proprietorship 5.    Partnership 6.    Corporation 
Indicate the applicable employee and/or corporation number: 
7.  Federal Employee ID No. (FEIN)       8.  California Corporation No.       

Indicate applicable license and/or certification information: 
9.  Contractor�s State Licensing 
Board Number 

10.  PUC License Number 11.  Required 
Licenses/Certifications 

  CAL-T-             
12.  Proposer�s/Bidder�s Name (Print) 13.  Title 
            
14.  Signature 15.  Date 
    
16.  Are you certified with the Department of General Services, Office of Small Business Certification and 

Resources (OSBCR) as: 
a.  Small Business Enterprise           Yes     No  

 
If yes, enter certification number:  

b.  Disabled Veteran Business Enterprise  Yes   No 
 

If yes, enter your service code below: 
                    

NOTE: A copy of your Certification is required to be included if either of the above items is checked “Yes”. 
Date application was submitted to OSBCR, if an application is pending:       
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Completion Instructions for Proposal Proposer/Bidder Certification Sheet 
 

 

Complete the numbered items on the  

Proposal/Proposer/Bidder Certification Sheet by following the instructions below. 

 

Item 
Numbers Instructions 

1, 2, 2a, 3 Must be completed.  These items are self-explanatory. 

4 Check if your firm is a sole proprietorship.  A sole proprietorship is a form of 
business in which one person owns all the assets of the business in contrast to a 
partnership and corporation.  The sole proprietor is solely liable for all the debts of 
the business. 

5 Check if your firm is a partnership.  A partnership is a voluntary agreement 
between two or more competent persons to place their money, effects, labor, and 
skill, or some or all of them in lawful commerce or business, with the 
understanding that there shall be a proportional sharing of the profits and losses 
between them.  An association of two or more persons to carry on, as co-owners, 
a business for profit. 

6 Check if your firm is a corporation.  A corporation is an artificial person or legal 
entity created by or under the authority of the laws of a state or nation, composed, 
in some rare instances, of a single person and his successors, being the 
incumbents of a particular office, but ordinarily consisting of an association of 
numerous individuals. 

7 Enter your federal employee tax identification number. 

8 Enter your corporation number assigned by the California Secretary of State�s 
Office.  This information is used for checking if a corporation is in good standing 
and qualified to conduct business in California. 

9 Complete if your firm holds a California contractor�s license.  This information will 
used to verify possession of a contractor�s license for public works agreements. 

10 Complete if your firm holds a PUC license.  This information will be used to verify 
possession of a PUC license for public works agreements. 

11 Complete, if applicable, by indicating the type of license and/or certification that 
your firm possesses and that is required for the type of services being procured. 

12, 13, 14, 15 Must be completed.  These items are self-explanatory. 

16 If certified as a Small Business Enterprise, place a check in the "yes" box, and 
enter your certification number on the line.  If certified as a Disabled Veterans 
Business Enterprise, place a check in the "Yes" box and enter your service code 
on the line.  If you are not certified to one or both, place a check in the "No" box.  If 
your certification is pending, enter the date your application was submitted to 
OSBCR. 
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ATTACHMENT 3 

 
COST PROPOSAL WORKSHEET 
 

(Agency may modify this page to meet their specific needs.  This page may also be deleted if not 
needed) 
 
DIRECT LABOR 
 

DIRECT LABOR HOURS   RATE   TOTAL 

Program Manager   @     $ 

Staff Assistant   @     $ 

Technician   @     $ 

Clerical   @     $ 

          $ 

  
            

SUBCONTRACTOR(S) COST ITEMIZED       $  
      

INDIRECT COSTS (OVERHEAD AND FRINGE BENEFITS)     

      

Overhead Rate   @       

Fringe Benefits   @       

          $ 

            

DIRECT COSTS (EXCEPT LABOR)     

Travel Costs           

Equipment & Supplies (itemized)         

Other Direct Costs (itemized)         

        $ 

          

FEE (PROFIT)       $ 

TOTAL COSTS       $ 
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ATTACHMENT 4  

Disabled Veteran Business Enterprise Participation Forms and Instructions 

 Std. 840 Disabled Veteran Business Enterprise Participation Summary 
(page 1) (http://www.documents.dgs.ca.gov/pd/dvbe/std840.pdf) 

OR  

 Good Faith Effort Documentation � Exhibit A � 
(http://www.documents.dgs.ca.gov/pd/dvbe/goodfaith.pdf) 
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ATTACHMENT 5  

Payee Data Record (STD 204) (may be found at www.osp.dgs.ca.gov under the 
heading FORMS MANAGEMENT CENTER) 
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ATTACHMENT 6 

Contractor Certification Clauses (CCC201).  The CCC can be found at 
www.dgs.ca.gov/contracts.  Page one (1) must be signed and submitted prior to the 
award of the agreement, but is not required if the proposer/bidder has submitted this 
form to the awarding agency within the last three (3) years.  
(http://www.ols.dgs.ca.gov/Standard+Language/Archive/ccc201.htm) 
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ATTACHMENT 7 

Target Area Contract Preference Act (TACPA) 
(http://www.documents.dgs.ca.gov/osp/pdf/std830.pdf) 
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ATTACHMENT 8 

Enterprise Zone Act (EZA) (may be found at 
http://www.documents.dgs.ca.gov/osp/pdf/std831.pdf) 
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ATTACHMENT 9  

Local Agency Military Base Recovery Area (LAMBRA) Act 
(http://www.documents.dgs.ca.gov/osp/pdf/std832.pdf) 
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6.  Sample Standard Agreement (STD 213) 

 

Section 6 contains a sample Standard Agreement (contract) form and its 
accompanying exhibits.  These documents are provided for your information and will 
be incorporated into the final agreement for services.  The provisions in the Standard 
Agreement and its exhibits are non-negotiable, and any attempt by a bidder to modify 
these provisions may result in rejection of the bidder�s proposal.  Do not return the 
documents in Section 6 with your proposal. 



Revised October 25, 2002 

 40
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EXHIBIT A 

 
SCOPE OF WORK 
 
 
1. Contractor agrees to provide to (agency name and acronym) (type of service) as described 

herein: 
 

(Give brief overview of services to be provided.) 
 
 
 
 
2. The services shall be performed at (location). 
 
 
 
 
3. The services shall be provided during (time frame i.e., working hours, Monday through Friday, 

except holidays). 
 
4. The project representatives during the term of this agreement will be: 
 

State Agency Contractor: 
Name: Name: 
Phone: Phone: 
Fax: Fax: 

e-mail                e-mail 
 

Direct all inquiries to: 
 
State Agency: Contractor: 
Section/Unit: Section/Unit: 
Attention: Attention: 
Address: Address: 
Phone: Phone: 
Fax: Fax: 

         e-mail               e-mail 
 
5. Detailed description of work to be performed and duties of all parties.  Address the following 

issues as applicable: 
 
• Specifications, requirements 
• Personnel, staffing 
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• Coordination 
• Results, deliverables 
• Timelines, progress reports 
• Evaluation, acceptance 
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EXHIBIT B 

 
 
 
BUDGET DETAIL AND PAYMENT PROVISIONS 
 
 
1. Invoicing and Payment 
 

A. For services satisfactorily rendered, and upon receipt and approval of the 
invoices, the State agrees to compensate the Contractor for actual 
expenditures incurred in accordance with the rates specified herein, which is 
attached hereto and made a part of this Agreement.  
Contract work will be administered by periodic work orders that will help focus 
the contractor�s activities.  A delivery schedule will be determined after the 
Legal Division of the California Department of General Services 
approves the contract. 
Progress payment will be made monthly, in arrears, on the basis of work 
performed towards completion of the contract deliverables.  10% retention 
shall be withheld on each progress payment.  Travel expenses, including 
transportation, lodging, and meals, will be a separate item and will be 
reimbursed at the same rate as provided for State management employees, 
as outlined in Code Section 599.615-636. 

 
 

B. Invoices shall include the Agreement Number and shall be submitted in quadruplicate not 
more frequently than monthly in arrears to: 

 
Zee Wong, Program Manager 

CPUC, Consumer Protection & Safety Division 
505 Van Ness Ave. 

San Francisco, CA 94102 
 

 
2. Budget Contingency Clause 
 

A. It is mutually agreed that if the Budget Act of the current year and/or any subsequent years 
covered under this Agreement does not appropriate sufficient funds for the program; this 
Agreement shall be of no further force and effect.  In this event, the State shall have no 
liability to pay any funds whatsoever to Contractor or to furnish any other considerations 
under this Agreement and Contractor shall not be obligated to perform any provisions of this 
Agreement. 
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B. If funding for any fiscal year is reduced or deleted by the Budget Act for purposes of this 
program, the State shall have the option to either cancel this Agreement with no liability 
occurring to the State, or offer an agreement amendment to Contractor to reflect the reduced 
amount.  

 
 
3. Prompt Payment Clause 
 
 Payment will be made in accordance with, and within the time specified in, Government Code 

Chapter 4.5, commencing with Section 927.  
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EXHIBIT C 

 
 
 
GENERAL TERMS AND CONDITIONS 
 
 
 
PLEASE NOTE:  This page will not be included with the final contract.  The General Terms and 
Conditions will be included in the contract by reference to Internet site www.dgs.ca.gov/contracts.  
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EXHIBIT D 

 
SPECIAL TERMS AND CONDITIONS 
 
1. Excise Tax 
 

The State of California is exempt from federal excise taxes, and no payment will be made for any 
taxes levied on employees' wages.  The State will pay for any applicable State of California or local 
sales or use taxes on the services rendered or equipment or parts supplied pursuant to this 
Agreement.  California may pay any applicable sales and use tax imposed by another state. 

 
2. Settlement of Disputes 
 

In the event of a dispute, Contractor shall file a "Notice of Dispute" with the CPUC Director or his 
Designee within ten (10) days of discovery of the problem.  Within ten (10) days, the CPUC Director 
or his Designee shall meet with the Contractor and Project Manager for purposes of resolving the 
dispute.  The decision of the Commission Director or his Designee shall be final. 
 
In the event of a dispute, the language contained within this Agreement shall prevail over any other 
language including that of the bid proposal. 

 
3. Evaluation of Contractor 
 

Performance of the Contractor under this Agreement will be evaluated.  The evaluation shall be 
prepared on Contract/Contractor Evaluation Sheet  (STD 4), and maintained in the Agreement file.  
For Consultant agreements, a copy of the evaluation will be sent to the Department of 
General Services, Office of Legal Services, if it is negative and over $5,000. 

 
4. Agency Liability 
 

The Contractor warrants by execution of this Agreement, that no person or selling agency has been 
employed or retained to solicit or secure this Agreement upon agreement or understanding for a 
commission, percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide 
established commercial or selling agencies maintained by the Contractor for the purpose of 
securing business.  For breach or violation of this warranty, the State shall, in addition to other 
remedies provided by law, have the right to annul this Agreement without liability, paying only for the 
value of the work actually performed, or otherwise recover the full amount of such commission, 
percentage, brokerage, or contingent fee. 

 
5. Potential Subcontractors 

 
Nothing contained in this Agreement or otherwise, shall create any contractual relation between the 
State and any subcontractors, and no subcontract shall relieve the Contractor of his responsibilities 
and obligations hereunder.  The Contractor agrees to be as fully responsible to the State for the 
acts and omissions of its subcontractors and of persons either directly or indirectly employed by any 
of them as it is for the acts and omissions of persons directly employed by the Contractor.  The 
Contractor's obligation to pay its subcontractors is an independent obligation from the State's 
obligation to make payments to the Contractor.  As a result, the State shall have no obligation to 
pay or to enforce the payment of any moneys to any subcontractor. 
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6. Utility Confidential Data 
 

In the performance of this contract, the Contractor may encounter confidential documents provided 
by the utilities.  As a contractor with the CPUC, you will be entitled to access documents in 
accordance with the Public Utilities Code (PUC Code) and Commission�s General Orders (GOs).  
As a condition of employment, the contractor, its subcontractors, and their employees, must agree 
to comply and be bound by the PUC Code and GOs including PUC Code §583 and GO 66C.  

 
All documents containing confidential information provided by the utilities will be stamped 
confidential.  Confidential information provided to any person or entity described above by the 
utilities must be maintained separate from non-confidential information, and given to the 
Commission at the end of the analysis.  No documents are to be released to any entity outside 
those described above, the utilities or the Commission without prior written authorization from the 
Commission.   
 
In addition, the Contractor must identify all confidential information contained in the draft and final 
reports to the Commission when delivered.  

 
7. Insurance Requirements 
 

Contractor hereby warrants that it carries Worker�s Compensation Insurance for all its employees 
who will be engaged in the performance of this contract and agrees to furnish to State satisfactory 
evidence thereof at any time the State may request the same. 
 
Contractor hereby warrants that it carries General Liability, Professional Liability, and Business Auto 
(if applicable) while engaged in the performance of this contract and agrees to furnish the State 
satisfactory evidence thereof at any time the State may request the same 
 

8. Contract performance 
 

In accordance with the State Contracting Manual (SCM), the Commission�s Program Manager will: 
(1) ensure satisfactory delivery of all deliverables; (2) monitor the progress of the Consultant, 
especially for quality and performance deadlines; (3) provide for audit, especially for critical 
compliance issues; (4) review invoices for contract compliance, accuracy, and prompt payment; (5) 
track state deadlines and use of funds; (6) identify contract and contractor problems. 
 
The Program Manager will determine whether or not:  
 

1. the contractor satisfactorily performed all required services; 
2. the contractor should be paid; 
3. a formal evaluation is required;  
4. services should be stopped or continued;  
5. the contract or contracted services can be improved; 
6. encumbered funds should be adjusted. 
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It shall be the determination of the Commission�s Program Manager as to whether a deliverable or 
work authorization has been successfully completed.  All tasks related to this RFP will be done 
through and with the approval of the Program Manager. 
 
The Program Manager will monitor the performance of the contractor and the quality of the 
deliverables.  The development of deliverables will involve close coordination between the 
contractor, the Commission Program Manager, and appropriate Commission staff.  The Program 
Manager will have in place written agreements with the contractor regarding the purpose, scope, 
specifications, and schedule of each deliverable.   
 
The Program Manager will be the contractor�s point of contact regarding all contract or contractor 
problems.  Commission reserves the right to suspend or withhold contractor payments in the event 
that the Program Manager determines that the contractor failed to adequately perform all required 
services.  The Commission reserves the right to audit the contractor�s invoices, other financial 
records related to the contract, and contract record keeping practices, at the Commission�s 
discretion.  Finally, the Commission reserves the right to cancel its contractual obligations to the 
contractor in the event of unsatisfactory performance on the part of the contractor, as determined by 
and at the recommendation of the Program Manager. 
 

9. Contract Supervision 
 

The Commission�s Program Manager and the Prime Contractor will supervise the contract 
deliverables and administer the contract.  The Commission will require that the Prime Contractor act 
as the communications contact between the Commission and the consultant team. 
 
It shall be the determination of the Program Manager as to whether a deliverable or work 
authorization has been successfully completed.  All tasks related to this RFP will be done through 
and with the approval of the Program Manager. 
 
It is mandatory that the bidder act as Prime Contractor, even if some services (the Commission will 
require that the Prime Contractor be responsible for a minimum of 30% of the work performed as 
measured by total hours billed.  The Commission will consider the Prime Contractor to be the sole 
party to the contract and will make all payments to the Prime Contractor.  The bidder must accept 
full responsibility for all of the requirements expressed in the RFP and for the successful completion 
of all deliverables within the time frames stipulated to at the time of assignment.  The Commission 
expressly requires that the Prime Contractor be the point of issue for all documents listed as 
deliverables.  The Commission will not accept key documents directly from subcontractors without 
prior approval of the Program Manager. 

 
10. Ownership of data/ intellectual property 
 

Data, reports, studies, compilation models, analyses, methodologies, data, or any other intellectual 
property developed by the Consultant under this contract shall become the property of the State.  
The Consultant shall not disclose such property without the permission of the Commission�s 
Program Manager.  Each report, etc., shall also become the property of the State and shall not be 
disclosed to the extent it contains information the Consultant or the Commission received from a 
utility administrator except in such manner and such time as the Commission may direct.  
Otherwise, all other reports, etc. are public records of the State and are available to the public. 
 

11. Agreement for performing the evaluation 
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During the term of this contract, the technical Consultant may require access to and become 
acquainted with confidential information and trade and business secrets of each utility program 
administrator.  The technical Consultant, the Consultant�s employees, and/or agents, during the 
term of this contract or at any time thereafter, will not disclose any confidential information or 
secrets, directly or indirectly, or use the same in any manner whatsoever, except as required in 
connection with the Consultants performance under the contract.  The Consultant, its employees, 
and/or agents will be required to sign a Nondisclosure Agreement stipulating to the aforementioned 
disclosures.   
 
All files, records, documents, drawings, specifications, vendor proposals, pricing estimates, costs, 
and similar items relating to the business and affairs of the utility program administrator whether 
prepared by the technical Consultant or otherwise coming into the possession of the technical 
Consultant, shall be and remain the sole, exclusive and valuable property of the utility. 
 

12. Availability of Documents 
 

In order to prepare bids in response to the RFP, prospective bidders may wish to review the following 
Commission documents: 
 
 1.  Decision (D) 99-07-029 
 2.  General Order (GO) 95 
 3.  Public Utilities (PU) Code Section 451 
 
These documents are available at the Commission�s San Francisco Headquarters Office located at the 
following address.  They may also be available on the Commission�s web site: www.cpuc.ca.gov. 
 

 
Central File Room  Central File Room 
505 Van Ness Avenue, 2nd Floor  107 South Broadway, Room 5109 
San Francisco, CA 94102  Los Angeles, CA 90012 
(415) 703-2045  (213) 897-2973 

 
13. Consultant - Staff Expenses 
 

The Contractor represents that it has or shall secure at its own expense, all staff required to perform 
the services described in this Agreement.  Such personnel shall not be employees of or have any 
contractual relationship with any governmental entity. 
 

14. Public Works - Rules/Regulations 
 

Contractor shall observe and comply with all federal, state, city, and county laws, rules or 
regulations affecting the work.  Any work done that does not comply with any laws, rules, or 
regulations will be remedied at the Contractor's expense. 
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Exhibit E 
 
 

 
ADDITIONAL PROVISIONS 
 
 
1. Consultant - Staff Expenses 
 

The Contractor represents that it has or shall secure at its own expense, all staff required to perform 
the services described in this Agreement.  Such personnel shall not be employees of or have any 
contractual relationship with any governmental entity. 

 
2. Subcontracts 
 

Contractor shall submit any proposed subcontracts to the State for its written approval before 
entering into the same.  No work shall be subcontracted without the prior approval of the State.  
Upon termination of any sub-contract, the State shall be notified immediately. 
 
If the terminated subcontractor is a DVBE, the contractor must replace the subcontractor within the 
same participation category and such replacement must be approved by the Commission.  Failure 
to adhere to DVBE Participation may be cause for contract termination and recovery of damages 
under the rights and remedies due the state under the default section of the contract.  The 
Agreement shall permit the State to audit the Contractor to verify compliance with DVBE 
regulations.  
 

3. Relationship with Contractor and Subcontractor 
 

Contractor shall be responsible for all actions of subcontractors and all payment to subcontractors. 
Failure of a subcontractor to perform for any reason shall not relieve Contractor of the responsibility 
for competent and timely performance of duties under this contract. Commission staff will not deal 
with subcontractors except through Contractor�s Project Manager. 
 
All requests for changes of work within this contract shall be in writing between the Project Manager 
for Commission and the Project Manager for Contractor. 
 

4. Commission Staff 
 

Commission staff will be permitted to work side by side with Contractor�s staff to the extent and 
under conditions directed by the Commission�s Project Manager. In this connection, Commission 
staff will be given access to all data, working papers, etc., which Contractor may seek to utilize. 

 
5. Use of State Personnel 
 

Contractor will not be permitted to use State personnel for the performance of services which are 
the responsibility of Contractor unless such use is previously agreed to in writing by the 
Commission�s Project Manager, and an appropriate adjustment in price is made. No charge will be 
made to contractor for the services of State employees performing coordination or monitoring 
functions. 
 

 
6. Changes in Time for Performance of Tasks 
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The time for performance of tasks and items within the budget, but not the total contract price, may 
be changed by written approval of the Commission�s Project Manager. However, the date for 
completion, the total contract price, and scope, as well as, all other terms may be altered only by 
formal amendment of this contract. 

 
 
7. Change of Personnel 
 

Contractor and Subcontractor�s key personnel as indicated in the attached resumes may not be 
substituted without the Commission�s Contract Manager�s prior written approval. 

 
 
8. Ownership of Data 
 

Data developed for this contract shall become the property of the State. It shall not be disclosed 
without the permission of the Commission�s Project Manager. Each report shall also become the 
property of the State and shall not be disclosed except in such manner and such time as the 
Commission�s Project Manager may direct, with the exception of data which have become part of 
the public records of the State, as discussed in Paragraph 9. 
 

9. Confidentiality of Data/Nondisclosure Agreement 
 

The Consultant (�Signatory�), by signing this Agreement agrees to perform the task(s) under this 
Agreement. The signatory recognizes that it must have full and unfettered access to information and 
documents within the knowledge and possession of various entities under the regulatory jurisdiction 
of the Commission. The Signatory also recognizes that some of this information may be proprietary, 
confidential, or privileged in nature. 
 
The Signatory further recognizes that the Commission Staff has broad statutory authority to compel 
the production of such information subject to the provisions of Public Utilities Code 583 and General 
Order 66-C. The Signatory understands that these legal provisions generally preclude public 
disclosure of information obtained in confidence except during the course of a public hearing or with 
permission of the Commission. 
 
The Signatory acknowledges that it has received a copy and read Public Utilities Code Section 583 
and General Order 66-C, and agrees to be subject to and to fully comply with these legal provisions 
in discharging its responsibilities. Such compliance includes abiding by the terms of prohibiting 
public disclosure of confidential information and submitting to the jurisdiction of the Commission for 
the purposes of enforcing Public Utilities Code Section 583. 
 
The Signatory further recognizes that much of the information obtained during the course of its work 
for the Commission may be subject to other privileges for nondisclosure, and may not be disclosed 
without the consent of the Commission or its Staff who include, but are not limited to, attorney work 
product privilege, the official information privilege, the attorney-client privilege, and other 
prohibitions precluding disclosure of confidential information. 
 
The Signatory agrees not to disclose any information regarding its work to third parties except with 
the Commission Staff�s express written consent, and to return all documents obtained during the 
course of the Agreement. The signatory agrees to notify the Commission Staff of any inquires 
and/or request for disclosure from any such third parties. 
 
The Signatory will not comment publicly to the press or any other media regarding its work, or the 
Commission�s action on the same, except to the Commission Staff, Signatory�s own personnel 
and/or subcontractors involved in the completion of tasks under this agreement, or at a public 
hearing, or in response to questions from a legislative committee. 
 
In addition, the Signatory agrees that prior to commencement of any work associated with this 
Agreement, the signatory shall: (1) provide a copy of this section of the Agreement, Public Utilities 
Code Section 583 and General Order 66-C to all who will be performing tasks under this 
Agreement; and (2) inform all those working under this Agreement that they are such to these legal 
provisions and must comply with Confidentiality of Data Agreement/Nondisclosure Section. 
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Ninety days after any document submitted has become a part of the public records of the State, 
Signatory may at its own expense, publish or utilize the same but shall include the following legend: 
 

 
LEGAL NOTICE 

 
This report was prepared as an account of work sponsored by the California Public Utilities 
Commission. It does not necessarily represent the views of the Commission or any of its 
employees except to the extent, if any, that it has formally been approved by the Commission 
at a public meeting. For information regarding any such action, communicate directly with the 
Commission at 505 Van Ness Avenue, San Francisco, California 94102. Neither the 
Commission nor the State of California, nor any officer, employee, or any of its contractors or 
subcontractors makes any warranty, express or implied, or assumes any legal liability 
whatsoever for the contents of this document. 

 
10. Termination-Bankruptcy 

 
In the event proceedings in bankruptcy are commenced against the Contractor, it is adjudged 
bankrupt, or a receiver is appointed and qualifies, the State may terminate this agreement by giving 
five days� notice in writing to the Contractor. 

 
 
11. Termination at State’s Option 
 

State may at its option terminate this contract, with or without cause, at any time upon giving 30 
days notice in writing to Contractor. In such event, Contractor agrees to use all reasonable efforts to 
mitigate its expenses and obligations hereunder. In such event, State shall pay Contractor for all 
satisfactory services rendered prior to such notice of termination and for all expenses incurred by 
Contractor prior to said termination which are not included in charges for service rendered prior to 
termination and which could not by reasonable efforts of Contractor have been avoided. 

 
12. Termination in Event of Breach 
 

In the event of any breach of this contract, the State may without any prejudices to any of its other 
legal remedies terminate this contract upon five days� written notice to the Contractor. 

 
13. Waiver 
 

No waiver of any breach of this contract shall be held to be a waiver of any other or subsequent 
breach. All remedies afforded in this contract shall be taken and construed as cumulative: that is, in 
addition to every other remedy provided herein or by law. The failure of State to enforce at any time 
any of the provisions of this agreement, or to require at any time performance by Contractor of any 
of the provisions thereof, shall in no way be construed to be a waiver of such provision nor in any 
way to affect the validity of this agreement or any part thereof or the right of State to thereafter 
enforce each and every such provision. 

 
14. Gratuities 
 

A. The State may, by written notice to the Contractor, terminate the right of Contractor to proceed 
under this contract if it is found, after notice and hearing by the State or by Executive Director of 
the Public Utilities Commission or duly authorized representative, that gratuities were offered or 
given by the Contractor, or any agent or representative of the Contractor, to any officer or 
employee of the State with a view toward securing a contract, securing favorable treatment with 
respect to award amendment, or the evaluation of performance of such contract, provided that 
the facts upon which either the Commission or the Executive Director makes such findings may 
be reviewed in any competent court. 

 
B. In the event this contract is terminated as provided in paragraph 27(A), State shall be entitled (i) 

to pursue the same remedies against Contractor as it could pursue in the event of the breach of 
the contract by the Contractor, and (ii) to a penalty in addition to any other damages to which it 
may be entitled by law, and to exemplary damages in an amount which shall be not less than 
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three nor more than ten times the cost incurred by the Contractor in providing any such 
gratuities to any such officer or employee. 

 

The rights and remedies of State provided in this clause shall not be exclusive and are in 
addition to any other rights and remedies provided by law or under this contract. 

 

 

15. Conflict of Interest 

 

Contractor agrees to refrain from entering into any relationship which could result in a conflict of 
interest in the performance of this Agreement; and to notify the Commission�s Project Manager 
promptly of any potential conflict of interest, including subcontractors. The Commission may 
exercise its option to terminate this Agreement if a conflict is found. 

 

16. Agreement is Complete 

 

Other than as specified herein, no document or communication passing between the parties hereto 
shall be deemed a part of this Agreement. 

 

17. Captions 

 

The clause headings appearing in this agreement have been inserted for the purpose of 
convenience and ready reference. They do not purport to and shall not be deemed to define, limit, 
or extend the scope or intent to the clauses to which they appertain. 

 

18. Force Majeure 

 

Neither party shall be liable to the other for any delay in or failure of performance, nor shall any such 
delay in or failure of performance constitute default, if such delay or failure is caused by �Force 
Majeure.�  As used in this section, �Force Majeure� is defined as follows: Acts of war and acts of god 
such as earthquakes, floods and other natural disasters such that performance is impossible. 

 

19. Counterparts (OPTIONAL) 

 

For the convenience of the parties, any number of counterparts of this Agreement may be executed 
by the parties hereto.  Each such counterpart shall, and shall be deemed to be, an original 
instrument, but all such counterparts taken together shall constitute one and the same agreement. 

 

 


